



Enemalta plc

Central Administration Building
Church Wharf, Marsa, MRS1000, Malta
Tel: (+356) 22980 738 / 352 / 731

06/11/2014

To all prospective bidders

Re: Tender advert: GN/MPS/DO/2173/2014 – Demolition of Chimneys and Tanks at Marsa Power Station

Clarification No. 3

Reference is made to the above mentioned tender, for which the closing date is on the 19th November 2014 at 11.00 am.

Hereunder please find a clarification, which is construed to form a integral part of the Tender Document.

-
1. The closing date has been extended till Wednesday **19th November 2014 at 11:00am.**
 2. **Question:** Is it possible to dismantle the Boiler Distiller Bay Overhead Crane and the Boiler No 2 I.D. Fan at the expense of the contractor for a better access to site.

Reply: The tenderer should include this suggestion in the works method statement to be submitted with the tender and then it will be evaluated at the adjudication stage.
 3. The estimated demolition of chimney 2 will be within one year from issue of letter of acceptance of tender.
 4. **Question:** Can you please give more details on the structure of the chimney wall.

Reply: No further details are available on the chimney walls.
 5. **Question:** Reference is made to the plant known as 'Tower Structures'. Please let us know if there is documentation availability for such portion of work to better understand how the contractor can proceed with the dismantling.

Reply: A drawing is being attached to enable dismantling. However, Enemalta will not be liable for any claims by the contractors if the drawing is different from what actually is installed as regards dimensions, structure, material etc.
 6. **Question:** Our intention is to submit with our offer two different demolition methods for the chimneys 1&2.

Reply: The contractor has to submit one method statement which eventually has to be approved by Enemalta on the recommendations of MEPA and OHSA.
-

